REPUBLIC OF THE PHILIPPINES
Department of Health

NATIONAL CENTER FOR MENTAL HEALTH

Nueve de Febrero Street, Mandaluyong City, Philippines

BIDS AND AWARDS COMMITTEE

Telephone No. 531-9001 loc. 242 Telefax No. 5318318 E-mail: bac@ncmh.gov.ph Website: www.ncmh.gov.ph

SECTION V:
SPECIAL CONDITIONS OF CONTRACT

GCC
Clause

2

[If different dates are specified for completion of the Works by section, i.e “sectional completion, ‘these
dates should be listed here]

4.1

[Specify the schedule of delivery of the possession of the site to the Contractor, whether full or in part]

The site investigation reports are: [list here the required size investigation reports]

7.2

In case of semi-permanent structures, such as buildings of types 1, 2 and 3 as classified
under the National Building Code of the Philippines, concrete/asphalt roads, concrete river
control, drainage, irrigation lines canals, river landing, deep wells, rock causeway, pedestrian
overpass and other similar semi-permanent structures: Five (5) years

10

- Dayworks are applicable at the rate shown in the Contractor’s original Bid as follows:

Infrastructure Project No. 05-2022: 60 Calendar Days
Infrastructure Project No. 06-2022: 60 Calendar Days
Infrastructure Project No. 07-2022: 240 Calendar Days
Infrastructure Project No. 08-2022: 210 Calendar Days
Infrastructure Project No. 09-2022: 120 Calendar Days
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- No dayworks are allowed to the contract.

11:4

The Contractor shall submit the Program of Work to the Procuring entity’s Representative
within seven (7) days of delivery of the Notice of award.

11.2

The amount to be withheld for late submission of an updated Program of Work is [insert
amount].

13

The amount of the advance payment shall not exceed 15% of the total contract price and schedule of
payment.

14

[If allowed by the Procuring entity, state:] Materials and equipment delivered on the site but
not completely put in place shall be included for payment.

15.1

The date by which operating and maintenance manuals are required is [date]
The date by which “as built” drawings are required is [date]
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15.2

The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance
manuals by the date required is famount in local currency]
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