

NOTICE OF AWARD

ANROL CONSTRUCTION

627 Matimyas St., Brgy. 5489, Zone 054 1008 Sampaloc NCR, Manila City Telephone No: 09989911309 E-mail: jamesochancol4@gmail.com

Dear Sir/Madam,

company the following: Please be advised that as a result of Public Bidding conducted by National Center for Mental Health for the Infrastructure Project No. 05-2024: CONSTRUCTION OF AGED CARE AND WELLINESS BUILDING CY 2024 (360 CALENDAR DAYS) and is hereby awarded to your

There is no Health without Mental Health"













- 9 treatment. contractor shall invite technical personnel from the Planning Application of soil poisoning/termite treatment. Note: The Development Section to witness the actual
- <u>d</u> elevation of slab on fill of the main building and building Backfilling of soil on certain areas to meet the required
- 0 foundation elements. Soil compaction or improvement prior establishment of

V CONCRETE WORKS

- بة Footings of the main building as per plan specifications. Concrete design strength is 4500 psi. Fabrication and Installation of Reinforced Concrete Isolated
- Ġ. Footings of the main building as per plan specifications. Concrete design strength is 3500 psi. Fabrication and Installation of Reinforced Concrete Wall
- 9 Columns of the main building as per plan specifications. Concrete design strength is 4500 psi. Fabrication and Installation of Reinforced Concrete
- ٩ Concrete design strength is 4500 psi. Fabrication and Installation of Reinforced Concrete Footing Tie Beams of the main building as per plan specifications.
- 9 Concrete design strength is 4500 psi. Beams of the main building as per plan specifications. Fabrication and Installation of Reinforced Concrete Grade
- f Beams of the main building as per plan specifications. Concrete design strength is 4500 psi. Fabrication and Installation of Reinforced Concrete Roof
- ũσ specifications. Concrete design strength is 3500 psi. Grade of the Main Building and Exterior Ground as per plan Fabrication and Installation of Reinforced Concrete Slab on
- Þ. Concrete design strength is 3500 psi. Fabrication and Installation of Reinforced Concrete Lintel Beams of the main building as per plan specifications.
- Concrete design strength is 3500 psi. Canopies of the main building as per plan specifications. and Installation of Reinforced Concrete
- ٠, Concrete design strength is 3500 psi. Ramps of the main building as per plan specifications. Fabrication and Installation of Reinforced Concrete PWD

۲. نم MASONRY WORKS

- plan specifications. Construction of Plastered Exterior Masonry Walls as per
- Ò specifications. Construction of Plastered Interior Masonry Walls as per plan
- 9 ď per plan specifications. Construction of Footing Tie Beam Masonry Stem Walls as
- 0 Construction of Plastered Masonry Parapet Walls as per plan per plan specifications. Construction of Plastered Masonry Toilet Partition Walls as
- ť. Masonry Works Other Provisionary Hardware Accessories and Materials for

- 3

STRUCTURAL STEEL AND ROOFING WORKS
Fabrication and Installation of Roofing Trusses, Ra Purlins and Other Roof Framing Elements that will complete Trusses, Rafters,

2 Necessary accessories. Installation of the Required Roofing Sheet, End wall/Fascia Flashing, Gutters and Spandrel Eaves, Complete with

CEILING SYSTEM WORKS

<u>-</u> 9 Necessary Accessories. Installation and Fabrication of the Required Suspended Ceiling System as per plan specifications, Complete with

- H **ELECTRICAL SYSTEM WORKS**

- and specifications. Installation of Electrical Rough - ins as per plan requirement
- 12 requirement and specifications. Installation of Electrical Wiring and Conductors as per plan
- ယ as per plan requirement and specifications. Installation of Circuit Protection (Panel Board and Breakers)
- 4 Switches as per plan requirement and specifications. Installation of Electrical Devices, Lighting Fixtures and
- S Necessary Accessories. per plan requirements and specification, Installation of Service Entrance/Main Electrical Supply as Complete with
- 6 Complete with Necessary Accessories. Supply and Installation of Automatic Transfer Switch and Transfer of NCMH Owned 200kVA of Generator Set with as per plan requirements and specifications,
- 7 requirements and specification, Complete with Necessary Installation of Service Drop/ Transformer as per plan

PLUMBING SYSTEM WORKS

- **:** -Necessary Accessories. Installation of Water Supply Lines, Complete with
- 2 Installation of Drain, Waste and Vent Lines, Complete with Necessary Accessories.
- ŝ Installation of Plumbing Fixtures (Showers, Toilet, Faucet, Urinal and etc.), Complete with Necessary

<u>..</u> :-TILING WORKS

- Accessories, Designation "F1" as per plan specifications. Installation of Patient's Ward Floor Tiles, Treatment Area, Installation of Offices Floor Tiles, Complete with Necessary
- Ŋ and Observation Room, Complete with Necess Accessories, Designation "F4" as per plan specifications. Necessary
- w Complete with Necessary Accessories, Designation "F1 and Installation of Hallway and Common Area Floor F2" as per plan specifications. Tiles,
- 4. specifications with Necessary Accessories, Designation "F3" as per plan Installation of Offices Comfort Room Floor Tiles, Complete
- 5 per plan specifications. Complete with Necessary Accessories, Designation "F4" as Installation of Patients Ward Comfort Room Floor Tiles,
- 9 Installation of Offices Comfort Room Wall Tiles, Complete
- 7. Complete with Necessary Accessories as per plan specifications.
 Installation of Patients Ward Comfort Room Wall Tiles, with Necessary Accessories per plan

- specifications, Complete with Necessary Installation of Outdoor Non - Skid Terrazo Tiles as per plan Accessories,
- 9. areas as per plan specifications, Complete with Necessary Designation "F5" as per plan specifications.

 Installation of Architectural Veneer Stone on all required Accessories, Code 1.
- 10. Tiling Works Other Provisionary Hardware Accessories and Materials for

- 7 **PAINTING WORKS**

- Application of Paint Finish on the Exterior Walls of the
- 2 Application of Paint Finish on the Interior Walls of the
- ယ Application of Paint Finish and Jointing Compound on the Ceilings of the Building.
- 4. (Roof Framing, Window Security Grills and Grill Door). Application of Rust Inhibiting Primer on All Metal Surface
- S Security Grills and Grill Door. Application of Quick Drying Enamel on all Window

FABRICATED MATERIALS

- F per plan requirements and specification, Complete with Fabrication and Installation of Wooden and Grill Door As Necessary Accessories
- 2 Complete with Necessary Accessories Glass Windows as per plan requirements and specification, Fabrication and Installation of Aluminum and Tempered
- ယ requirements and specification, Complete with Necessary Fabrication and Installation of Security Grills as per plan Accessories.
- 4. Complete with Necessary Accessories. Enclosure Fabrication and Installation of Shower Phenolic Door as per plan requirements and specification,
- S specifications, Complete with Necessary Accessories at Nurse's Station and Medicine Prep Area as per plan and Fabrication and Installation of Aluminum Modular Cabinets
- 9 and specifications, Complete with Necessary Accessories. Benches with Granite Counter Top as per plan requirements Fabrication and Installation of Pantry Dining Tables and
- 7 specifications, Complete with Necessary Accessories Fabrication and Installation of Concrete Pantry Washing Granite **Finish** as per plan requirements and
- 00 requirements and specifications, Complete with Necessary Accessories. Fabrication and Installation of Staff Pantry Concrete Counter Handwashing, Granite Finish as рег
- 9. for Handwashing, Granite Finish as per plan requirements and specifications, Complete with Necessary Accessories. Fabrication and Installation of Dental Concrete Counter Top
- 10. for Handwashing, Granite Finish as per plan requirements and specifications, Complete with Necessary Accessories. Fabrication and Installation of Optha Concrete Counter Top
- 1 Top for Handwashing, Granite Finish as per plan requirements and specifications, Complete with Necessary Fabrication and Installation of ENT Room Concrete Counter
- 12 Counter Top for Handwashing, Granite Finish as per plan Fabrication and Installation of Nurse Station Ward Concrete

- Accessories. requirements and specifications, Complete with Necessary
- 13. Fabrication and Installation of Female Ward Toilet Concrete requirements and specifications, Complete with Necessary Counter Top for Handwashing, Granite Finish as per plan
- 14. Fabrication and Installation of Male Ward Toilet Concrete requirements and specifications, Complete with Necessary Counter Top for Handwashing, Granite Finish as per plan

<u>- 3</u> **HVAC SYSTEM WORKS**

- Supply and Installation of Inverter Airconditioning Unit on Necessary Accessories. All Required Areas as per plan specifications, Complete with
- N and Wards as per plan specifications and requirements, Complete with Necessary Accessories. Installation of Exhaust Fans on all Office Comfort Rooms

Z AND CCTV SYSTEM WORKS ETHERNET (WIFI), TELECOMMUNICATIONS

- : Installation of Ethernet and Telecommunications Wiring and Devices, Complete with Necessary Accessories.
- 2 Necessary Accessories. Installation of CCTV Wiring and Devices, Complete with

WORKS FIRE SUPPRESSION AND DETECTION SYSTEM

- -Supply and Installation of Fire Detection and Alarm System with Necessary Accessories. Wiring and Devices as per plan specifications, Complete
- 2 Supply and Installation of Fire Sprinkler System (Wet Pipe System) Piping and Devices, Complete with Necessary Accessories.
- ယ Volume) for Fire Suppression System including Pump Construction of Underground Cistern Tank (Storage

MISCELLANEOUS

- required areas as per plan specifications. Logo, Building and Room Identification Signages on all Fabrication and Installation of High Grade Panaflex NCMH
- 12 specifications, Complete with Necessary Accessories Supply, Fabrication and Installation of Fall Protection Grab Ramp and Comfort Room) as per plan requirements and Handrails on All Required Areas (Hallway, Wards, PWD
- က specification, Complete with Necessary Accessories. Grain Finish) in Hallway as per plan requirements and Supply and Installation of WPC Indoor Wall Panel (Wood
- 4. Works, Painting Works and Tiling Works). (Concreting Works, Masonry Works, Steel and Roofing Construction of Garden Gazebo with Plant Boxes and as per plan requirements and specification
- S requirements and specification (Masonry Construction of Plant Boxes on all required area as per plan Painting Works). Works
- 6 Construction of Fish Ponds and bridge including Pond Walls, Inlet/Outlet Pipes or Channel Decorations and Supply of Aquatic Animals. Channels, Filtration,

.- 'S Ņ 9. 9 20 4 w 10. 9. 6 S CONSTRUCTION CONSTRUCTION OF PERIMETER FENCE CONCRETE CANAL CLEARING & GRUBBING/ DEMOBILIZATION **PROVISIONAL ITEMS** Site Clearing and Grubbing, Includes Hauling of Debris and Construction Waste Prior Project Turn – Over. Complete with all Necessary Documents. Demobilization. Submission of As Built Plans upon Project Completion, Construct, Building Permit and License to Operate) and Processing of the Required Permits (DOH Permit to Installation of the required Septic Tank and Water Tank Piping System, Complete with Necessary Accessories. Supply, Delivery and Installation of Office Furniture and Construction of Generator Set Housing as per pla requirements and specification (Black QDE Paint Finish) Construction of Cascade Water Feature at Calm Garden as Depth = 2.775 meters Masonry Septic Tank. Necessary Accessories. per plan requirements and specifications, Complete with Columns (3500 psi).
Fabrication and Installation of Reinforced Concrete Wall Fabrication Fabrication and Installation (Adobe Soil). (Perimeter fence foundation system). **Excavation Works for Perimeter Column and Wall Footing** and Specifications, Complete with Necessary Accessories. Construction of Concrete Canal with Concrete Cover (Class Construction of Width = 3 meters x Length = 5 meters x Accessories as per specifications Plants for Landscaping. Fabrication and Installation of Steel Grills on Perimeter Fabrication and Installation of Reinforced Concrete Footings (3500 psi). Isolated Footings (3500 psi). Application of Soil Poisoning. Application of Gravel Bedding (3/4"). Wall as per plan requirements and specification. Application of Paint Finish on both sides of the Perimeter Fence), Plastered Finish on both sides. Fabrication and Stiffener Beams (3500 psi). 3000 psi) and Trench Drain as per plan requirements Delivery and Planting of Gardening Growing and Installation of Masonry Walls (Main Installation **P** SEPTIC of Reinforced Concrete of Reinforced TANK per plan Concrete AND

You are hereby required to provide the following documents within ten (10) calendar days:

TOTAL AMOUNT | Php 61,347,544.23

Infrastructure Project No. 05-2024: Notarized Contract Agreement Form (legal size) for the Procurement of Public Bidding for WELLNESS BUILDING CY 2024; CONSTRUCTION QF QF AGED CARE

Note: Signatory: NOEL V. REYES, MD, FPPA, MMHoA, Medical Center Chief II; and

Performance Security in any forms and amount stipulated below:

C	В.	A.
Surety Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to	B. Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided, however, That it shall be confirmed or authenticated by a Universal or Commercial Bank, if issued by a foreign bank.	 A. Cash or Cashier's / Manager's Check issued by a Universal or Commercial Bank.
C. Surety Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to	Five Percent (5%) of the Total Contract Price	

and forfeiture of the Bid Security. Failure to provide any of the above shall constitute sufficient ground for cancellation of the Award

issue such security.

Truly yours,

NOEL V. REYES, MD, FPPA, MMHoA Medical Center Chief II

CONFORMED BY: James Wany of DATE AND TIME: 17 05 74