



REPUBLIC OF THE PHILIPPINES  
Department of Health  
**NATIONAL CENTER FOR MENTAL HEALTH**  
Nueve de Febrero Street, Mandaluyong City, Philippines  
**BIDS AND AWARDS COMMITTEE**



Telephone No. 531-9001 loc. 239

Telefax No. 5318318

E-mail: bacncmh@yahoo.com

Website: www.ncmh.gov.ph

**SECTION VIII**  
**Bill of Quantities**  
**(INFRA – IB NO. 006 – 2024)**

**Public Bidding for Infrastructure Project No. 06-2024 - Construction of  
Covered Waiting Area at ERCI Complex CY 2024 – 45 Calendar Days**

| ITEM NO.              | DESCRIPTION  | QUANTITY | UNIT | UNIT COST                              | AMOUNT           |
|-----------------------|--|----------|------|--|------------------|
|                       |  | <i>A</i> |      | <i>B</i><br><small>(from DUPA)</small> | <i>C = A x B</i> |
| <b>A</b>              | <b>GENERAL REQUIREMENTS</b>  |          |      |  |                  |
| 1                     | Mobilization   | 1.00     | lot  |  |                  |
| 2                     | Construction of Temporary Facilities (Barracks, Storage Area, Working/Fabrication Area, Temporary Septic Tank, Site Enclosure & Access and etc.) with Installation of Electrical and Water Temporary Sub - meter | 50.00    | sq.m |  |                  |
| 3                     | Fabrication and Installation of the required 8 feet by 8 feet Commission on Audit (COA) Billboard w/ backing and stand, Complete with Necessary Accessories  | 1.00     | lot  |  |                  |
| 4                     | Fabrication and Installation of the required 4 feet by 8 feet Project Billboard w/ backing and stand, Complete with Necessary Accessories  | 1.00     | lot  |  |                  |
| 5                     | Installation of the Required Construction Safety Signages on all necessary areas   | 1.00     | lot  |  |                  |
| <b>SUB -TOTAL (A)</b> |  |          |      |  |                  |
| <b>B</b>              | <b>EARTHWORKS</b>  |          |      |  |                  |
| 1                     | Excavation of Adobe Soil for the Structure's Foundation System, Application of Gravel Bedding and Termite Control Treatment, Soil Compaction and Backfilling   | 1.00     | lot  |  |                  |
| <b>SUB -TOTAL (B)</b> |  |          |      |  |                  |
| <b>C</b>              | <b>CONCRETE WORKS</b>  |          |      |  |                  |
| 1                     | Fabrication and Installation of Reinforced Concrete Isolated Footings, Concrete Pedestals and Slab on Grade, 3000 psi  | 1.00     | lot  |  |                  |
| <b>SUB -TOTAL (C)</b> |  |          |      |  |                  |

H A S

Signature of Authorized Representative:

8

|                           |  |      |     |  |                       |
|---------------------------|--|------|-----|--|-----------------------|
| <b>D</b>                  | <b>STRUCTURAL STEEL AND ROOFING WORKS</b>  |      |     |  |                       |
| 1                         | Fabrication of Roofing Framing System and Installation of Roofing Sheets, Fascia Flashing and other elements as per plan requirements and specifications   | 1.00 | lot |  |                       |
| <b>SUB -TOTAL (D)</b>     |  |      |     |  |                       |
| <b>E</b>                  | <b>PAINTING WORKS</b>  |      |     |  |                       |
| 1                         | Application of Quick Drying Enamel and Rust Inhibiting Primer on all Metal Surfaces  | 1.00 | lot |  |                       |
| <b>SUB -TOTAL (E)</b>     |  |      |     |  |                       |
| <b>F</b>                  | <b>ELECTRICAL SYSTEM WORKS</b>   |      |     |  |                       |
| 1                         | Supply and Installation of Lighting Fixtures and Orbit Fans, Complete with Accessories necessary to meet the required functionality of the system.   | 1.00 | lot |  |                       |
| <b>SUB -TOTAL (F)</b>     |  |      |     |  |                       |
| <b>G</b>                  | <b>PROVISIONAL ITEMS</b>   |      |     |  |                       |
| 1                         | Processing of the Required Permits (DOH Permit to Construct, Building Permit and License to Operate) and Submission of As Built Plans upon Project Completion, Complete with all Necessary Documents | 1.00 | lot |  |                       |
| <b>SUB -TOTAL (G)</b>     |  |      |     |  |                       |
| <b>H</b>                  | <b>CLEARING &amp; GRUBBING/DEMOBILIZATION</b>  |      |     |  |                       |
| 1                         | Site Clearing and Grubbing, Includes Hauling of Debris and Construction Waste Prior Project Turn - Over  | 1.00 | lot |  |                       |
| 2                         | Demobilization   | 1.00 | lot |  |                       |
| <b>SUB -TOTAL (H)</b>     |  |      |     |  |                       |
| <b>TOTAL PROJECT COST</b> |  |      |     |  | <b>₱ 1,124,328.21</b> |

Submitted by:

Date: \_\_\_\_\_

\_\_\_\_\_  
Name and Signature of Bidders Authorized Representative

\_\_\_\_\_  
Position

\_\_\_\_\_  
Name of Bidder

Signature of Authorized Representative: