



REPUBLIC OF THE PHILIPPINES
Department of Health
NATIONAL CENTER FOR MENTAL HEALTH
Nueve de Febrero Street, Mandaluyong City, Philippines



BIDS AND AWARDS COMMITTEE

Telephone No. 531-9001 loc. 242

Telefax No. 5318318

E-mail: bacncmh@yahoo.com

Website: www.ncmh.gov.ph

Section VI
Schedule of Requirements

ITB No. 005-2023

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
PDS23-01	ELECTRICAL			
	18W, Led Tube Double Ended	100	₱ 42,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	20W, Led Tube Single Ended	100	45,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	18W, Led Tube Housing	100	27,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	20W, Led Tube Housing	100	35,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	20W, CFL Bulb Spiral	50	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	24W, CFL Bulb Spiral	50	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Pin Light 4 watts	20	13,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Receptacle, 4"	50	2,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Receptacle, 2"	50	2,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Single Switch Flush Type	50	4,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Single Outlet Flush Type	50	4,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	3 way Switch	50	12,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Convenience Outlet	50	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plate Cover 1-Gang	50	3,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plate Cover 2-Gang	100	7,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plate Cover 3-Gang	50	3,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Surface Type Outlet 2 gang	20	2,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Surface Type Outlet 3 gang	20	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	Electrical Tape	100	4,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plastic Moulding, 1/2"	50	2,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plastic Moulding, 5/8"	50	3,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plastic Moulding, 3/4"	50	3,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	HD Male Plug	100	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Flat Cord, #16	3	9,915.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Flat Cord, #18	3	6,150.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Royal Cord, #14	3	11,625.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Royal Cord #12	3	6,150.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PDX Wire #14	3	13,740.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PDX Wire #12	3	18,945.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PDX Wire #10	3	8,070.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	THHN Wire #2/ 7 30 mm2	1	38,825.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	THHN Wire #10	3	20,610.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	THHN Wire #14	3	9,405.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	THHN Wire #12	3	13,455.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Circuit Breaker w/ Housing, Single Phase, 30A	20	12,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Circuit Breaker w/ Housing, Single Phase, 30A, Outdoor	10	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Circuit Breaker w/ Housing, Single Phase, 40A, Outdoor	5	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Circuit Breaker w/ Housing, Single Phase, 50A, Outdoor	5	3,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	125 amp Breaker	3	4,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	20 amp Breaker	10	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	30 amp Breaker	10	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	70 amp Breaker	5	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	16 Hole Circuit Breaker housing	2	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	8 Hole Circuit Breaker housing	2	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	4 Hole Circuit Breaker housing	10	10,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	PVC Clamp 1/2	300	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC junction box	100	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Rugby	20	18,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Flexible hose, 1/2" x 1/2"	10	20,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Amco Box	100	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	CARPENTRY			
	Plywood (Marine), 3/4" x 4' x 8'	50	77,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plywood (Marine), 1/4" x 4' x 8'	51	30,345.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Ordinary 3/4 Plywood	125	181,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Ordinary 1/2 Plywood	75	71,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Ordinary 1/4 Plywood	150	72,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Ficem Board, 1/4" x 4' x 8'	50	29,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Phenolic Board	35	33,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	3.5mm Fiber Cement	105	52,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Flat Latex Paint Boysen	50	117,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Semi-Gloss Latex Paint Boysen	50	134,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Acrylic Gloss Roof Paint Green	15	43,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Acrylic Gloss Roof Paint Blue	2	5,960.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Elastomeric Paint Leight Beige	5	13,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Elastomeric Paint White	4	11,360.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Elastomeric Paint Choco Brown	3	8,700.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Elastomeric Seal	30	73,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Quick Dry Enamel, Black	15	12,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Quick Dry Enamel, Brown	15	10,650.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Flat Wall Enamel	50	105,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Epoxy Enamel (Gray)	25	23,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Epoxy Enamel (Yellow)	20	19,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Epoxy Primer gray	75	66,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	Wood Stain Mapple	2	640.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Paint Thinner	130	58,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Lacquer Thinner	130	58,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Red Oxide Primer	30	24,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Acrylic Paint Black	50	10,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Acrylic Paint Green	20	3,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Acrylic Yellow	50	9,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Acrylic Raw Sienna	50	9,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Skim coat	50	27,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Sanding Paper 3M, #80	25	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Sanding Paper 3M, #100	25	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Sanding Paper 3M, #180	25	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Sanding Paper 3M, #120	25	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Sanding Paper 3M, #36	25	12,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Paint Tray	30	1,050.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Roller Brush, #7	50	3,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Paint Brush, #4	100	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Paint Brush, #2	150	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Baby Roller	150	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Quater C *12	150	19,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Good Lumber, 2" x 2" x 12' KD (not Malaysian wood)	150	55,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Good Lumber, 2" x 3" x 12' KD (not Malaysian wood)	100	63,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Good Lumber, 2" x 6" x 12' KD (not Malaysian wood)	100	133,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*2*12 Coco Lumber	10	1,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*6*8 KD	50	44,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*3*8 KD	75	36,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	1/2" x 1" x 12' S4S	150	15,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	1" x 2" x 12' S4S	150	32,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*3*12 Form Lumber	150	22,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*2*12 Form Lumber	150	18,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*2*12 Good Lumber	150	29,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plain sheet, ga.16	20	39,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	G.I Plain sheet 0.5mm Green 36"	10	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	16"*8' Fascia Flashing 0.5mm Green	10	8,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	16"*8' GI. Fascia Flashing BLue	50	42,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Ribtype 10ft ga. 24	50	63,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Ribtype 20ft 0.5mm Green	10	26,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Corrugated Roof ga. 24 8FT	100	72,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	G.I Flashing	50	21,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	12"*8' Senepa Fascia Board	60	16,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Roof Insulation 10mm 1 sided	20	52,200.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Door Knob, (Heavy Duty)	20	9,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	GI Tie wire, #16	3	5,760.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Chicken Wire 3/4	50	10,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	CWN #1	50	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	CWN #2	50	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	CWN #3	50	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	CWN #4	50	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Finishing nail #1	50	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Finishing nail #2	50	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Finishing nail #3	50	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Finishing nail #4	50	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Concrete nail #1	30	3,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Concrete nail #2	30	3,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	Concrete nail #3	30	3,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Concrete Nail #4	30	3,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Umbrella nail #4	50	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Black screw 3/4" (for wood)	2,000	2,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Black screw 1" (for wood)	3,000	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Black screw 1-1/2" (for wood)	3,000	4,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Black screw 2" (for wood)	2,000	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Black screw 3/4" (for metal)	2,000	4,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Black screw 1" (for metal)	2,000	2,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Black screw 1-1/2" (for metal)	2,000	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Black screw 2" (for metal)	2,000	4,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Blind Rivets, 1/8" x 1"	10	2,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Blind Rivets, 1/8" x 1/2"	10	2,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Blind Rivets, 3/16" x 1"	10	2,200.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Blind Rivets, 3/16" x 1/2"	10	1,700.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Tekscrew, 2"	2,000	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Tekscrew 2 1/2"	2,000	7,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Tekscrew 1 1/2	500	1,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Silicon Sealant Clear	25	4,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Polytuff with hardener	20	14,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Fiber Cement Jointing Compoud	25	10,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Concealed Hinges 2"	50	4,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Concealed Hinges 3"	50	4,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Door Knob Drill	6	1,140.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Door Hinges 3*3	100	9,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Concealed Hinges Drill	3	570.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Metal Furring Double 19mm*50mm	125	22,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	W-clip	1,100	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	1"*1" 1/8 Angle Bar	30	15,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	1 1/2 *1 1/2 Angle Bar	30	22,950.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	1 1/2 *1 /8 Angle Bar	50	32,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2"*2"*3/16 Angle Bar	50	60,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2"*3"*1.5 C-Purlins	75	71,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2"*4*1.5 C-Purlins	75	84,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2"*6*1.5 C- Channel	50	164,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*6*1.5mm Tubular	8	21,240.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*6*2.5mm Tubular	8	25,200.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*4*2.5mm Tubular	15	32,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2"*2"*1.5 Tubular	25	31,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2*2**2.5mm Tubular	50	77,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	1"*2"*1.5m Tubular	50	42,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	G.I Pipe 4" Sched 40	10	48,900.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Wall angle 25mm*25mm*0.5mm 3m	70	6,650.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	4*8 Solid Polycarbonate 6mm	25	52,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Steel Mating 2*2	10	6,800.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Expansion bolt 1/4"	50	4,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Welding rod	50	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Cutting Disc 4	500	12,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Grinding Disc	200	16,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Circular Blade 7 1/4	20	19,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Cut off Blade	100	85,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Metal drill bit 3/16 (5mm)	50	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Metal drill bit 1/2 (12mm)	50	16,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Metal drill bit 1/4 (6.5mm)	50	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	Metal drill bit 1/8	50	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Nylon String	50	2,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Stopa Rug	20	2,400.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Mesh Tape	10	1,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	80*210cm Flush Door and Jamb set	10	52,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Laminated Door 950*1190	6	24,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	1.40m *1.90m Jalousie Window	12	115,200.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	0.90m*1.90m Jalousie Window	3	18,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	0.80*2.1m wooden door with glass with door jamb set	5	46,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	90*210cm Flush door	6	62,400.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	0.70m*2.1m Flush door with jamb set	2	16,200.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Handle Cabinet 4"	100	9,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PLUMBING			
	PVC Pipe, 2"	20	7,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Elbow, 2"	25	1,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Tee, 2"	25	2,125.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC 1/8" Bent, 2"	25	1,125.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Clean-out, 2"	25	1,375.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC P-Trap, 2"	20	2,800.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Solvent Cement	20	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Pipe, 3"	20	15,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Elbow, 3"	20	1,800.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Tee, 3"	20	2,900.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC 1/8" Bent, 3"	20	1,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Clean-out, 3"	20	1,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC P-Trap, 3"	20	4,900.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Pipe, 4"	20	20,900.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Elbow, 4"	20	2,700.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	PVC Tee, 4"	20	4,600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC 1/8" Bent, 4"	20	2,100.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC Clean-out, 4"	20	2,200.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PVC adaptor 1/2	25	500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Mason drill bit 3/16 (5mm)	25	2,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Mason drill bit 1/2 (12mm)	25	8,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Mason drill bit 1/4 (6.5mm)	25	3,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Mason drill bit 1/8	25	2,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Diamond cutter	15	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Lavatory Sink	5	12,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Water Closet (w/out water tank)	5	25,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Water Closet (with water tank)	5	40,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Kitchen Sink with faucet	5	12,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	G.I Union Patente, 1/2" Sch. 20	20	1,100.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	G.I Union Patente, 3/4" Sch.20	20	1,200.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	G.I Elbow, 1/2"	20	1,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	G.I Coupling, 1/2"	20	1,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Pipe, 1/2"	30	7,350.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Elbow, 1/2"	100	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Tee, 1/2"	50	1,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Coupling, 1/2"	50	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Elbow with thread, 1/2"	50	7,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR male adopter, 1/2"	50	7,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR female adopter, 1/2"	50	5,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Tee with thread, 1/2"	50	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Pipe, 3/4"	50	16,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Elbow, 3/4"	50	2,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	PPR Tee, 3/4"	50	2,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Coupling, 3/4"	50	1,700.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Tee, 3/4" x 1/2"	50	1,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR male adopter, 3/4"	50	8,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR female adopter, 3/4"	50	6,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR gate valve	25	3,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Teflon	75	2,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	P.E Coupling connector, #2	50	250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	C-Clamp, 1/2"	100	600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	C-Clamp, 3/4"	150	900.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Pipe, 1"	30	15,150.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR male adopter, 1"	25	4,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR female adopter, 1"	25	3,375.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Coupling, 1"	100	4,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Tee, 1"	50	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	PPR Elbow, 1"	100	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Tox with screw	200	600.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plain Faucet, (Heavy Duty)	15	3,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Goose Neck Faucet, (Heavy Duty)	15	6,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Faucet, 1/2" x 2" (wall type)	15	1,800.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Lavatory P-trap (Tubular), 1-1/4"	15	6,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Angle Valve	30	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Flexible hose, 1/2" x 1/2"	30	2,100.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Tank Fittings, Lever type (Meco)	10	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Tank Fittings, Push button (Meco)	10	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Bidet	20	16,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Urinal	10	17,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	Shower set with faucet	15	22,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Water Stop, 200ml	30	15,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Neltex Pipe, #2	20	7,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Neltex Elbow, #2	30	1,800.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Neltex Solvent	30	4,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Neltex Elbow, #3	30	2,700.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Neltex Tee, #3	30	4,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Neltex C.O., #3	30	2,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Neltex Bent 1/8 Bent 3	30	2,250.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Floor drain	50	3,750.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	MASONRY			
	Sand (Bistay)	75	90,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Plaster Bond	30	16,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Tile Adhesive	100	27,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Cement	500	125,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Gravel	30	72,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	DSB #10	100	19,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	CHB #6	2,000	40,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	CHB #4	2,000	32,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	60 x 60 Matte Floor Tiles	200	50,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	60 x 60 Glossy Wall Tiles	850	170,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Tile Grout gray	20	1,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	TOOL, PPE AND EQUIPMENT			
	Measuring Instrument/ GPS high Precision Engineering Surveying and Mapping,GPS KTK, receiver GPS, High Target V200.	1	206,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	800W Hammer Drill Heavy Duty	1	10,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	800W Grinder Heavy Duty	2	16,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2400W Metal Cut - off Saw MACHiNE Heavy Duty	1	15,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

ITEM NO.	DESCRIPTION	QTY	TOTAL	Delivered, Weeks/Months
	1400W Circular Saw - 7" Heavy Duty	2	20,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	2200 W Electric Jackhammer Heavy Duty	1	15,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	500A Heavy Duty Welding Machine Set Heavy Duty	1	25,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	400A Welding Machine Set - Portable Heavy Duty	1	17,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Hammer Heavy Duty	3	2,400.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Rubber Mallet Hammer Heavy Duty	2	1,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	10lbs Sledge Hammer Heavy Duty	2	1,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	24" Claw Bar Heavy Duty	2	3,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Hand Riveter Heavy Duty	2	1,800.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	5x4 Aluminum Folding/Multipurpose Ladder Heavy Duty	1	6,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	4x4 Aluminum Folding/Multipurpose Ladder Heavy Duty	1	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Blue Sack	50	5,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Hard Hat - White Heavy Duty	20	24,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Safety Shoes Heavy Duty	20	65,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Raincoat, Jacket Pants type Heavy Duty	20	10,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Hand Gloves for construction Heavy Duty	50	7,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Safety Harness, 45mm, 6500lbs, HD Heavy Duty	3	15,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Safety mask for welder Heavy Duty	5	6,500.00	Seven (7) Calendar Days upon issuance of Notice to Deliver
	Welding Helmet Heavy Duty	5	6,000.00	Seven (7) Calendar Days upon issuance of Notice to Deliver

CONFORMED BY: _____
Authorized Representative
(Signature over printed name)