



**NATIONAL CENTER FOR MENTAL HEALTH
PLANNING AND DEVELOPMENT SECTION
SCOPE OF WORK**

*PLN Scope of
Work
Rev. 0
15 Oct 2021*

PROJECT TITLE: Completion of Pavilion 2 Out-Patient Section Extension
LOCATION: NCMH Compound, 9 de Pebrero, Mauway, Mandaluyong City

SCOPE OF WORKS

- 1. GENERAL REQUIREMENTS**
 - a. Mobilization.
 - b. Construction of temporary facilities and utilities' sub-meters.
 - c. Fabrication and installation of project billboard.
 - d. Fabrication and installation of COA billboard.
 - e. Fabrication and installation of safety reminder billboard.

- 2. EARTHWORKS**
 - a. Testing of materials.
 - b. Excavation of adobe soil.
 - c. Installation of gravel bedding.
 - d. Application of soil poisoning.


- 3. COVERED WALKWAY & CANOPY WORKS**
 - a. Testing of materials.
 - b. Fabrication and installation of structural steel members, polycarbonate, etc. to complete the required covered walkway and canopy system.

- 4. PAINTING WORKS**
 - a. Testing of materials.
 - b. Application of painting materials and finishes on all surfaces.

- 5. MISCELLANEOUS**
 - a. Testing of materials.
 - b. Installation of required signages on conspicuous places.
 - c. Installation and testing of required CCTV lines, cameras and monitors on conspicuous areas.
 - d. Installation and testing of required telecommunication lines on conspicuous areas.
 - e. Installation and testing of required fire alarm system on conspicuous areas.
 - f. Fabrication/Supply/Delivery/Installation and testing of provisional materials.

- 6. CLEARING/GRUBBING/HAULING**
 - a. Clearing of site from all forms of construction debris to include hauling/transport out of the NCMH Compound.
 - b. Submission of required documents and As-built Plans in soft and hard copies.
 - c. Demobilization.

JUNE2022



**SOW_COMPLETION OF PAVILION 2
OUT-PATIENT SECTION EXTENSION**

Prepared by:


EVELYN T. PURINO, CE, MMHoA
Chief, Planning and Development Section

Recommending Approval:


DIONICIO A. TOLENTINO, MPA
Chief, Finance Service/HFEP Coordinator

A P P R O V E D :


NOEL V. REYES, MD, FPPA, MMHoA
Medical Center Chief II