



# National Center for Mental Health

## SUPPLEMENTAL BID BULLETIN

### ADDENDUM NO. 2

#### PUBLIC BIDDING FOR INFRASTRUCTURE PROJECT NO. 03-2024: REPAIR AND REHABILITATION OF PAVILION 5 PANTRY AND PANTRY OFFICE PHASE 1 CY 2024

This Supplemental Bid Bulletin No. 1 dated **August 12, 2024** is issued to clarify, modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents.

PARTICULARS						AMENDMENT / CLARIFICATION					
<b>ON SECTION VIII: BILL OF QUANTITIES</b>						<b>ON SECTION VIII: BILL OF QUANTITIES</b>					
<i>Page 90-95</i>						<i>Page 90-95</i>					
Item No.	Description	Quantity	Unit	Unit Cost	Total Cost	Item No.	Description	Quantity	Unit	Unit Cost <i>(from DUPA)</i>	Total Cost <i>(Quantity x Unit Cost)</i>
						Formula of computation of the DETAILED ESTIMATE, see Annex "A" of this Supplemental Bid Bulletin No. 02.					

#### Other Matters:

- Eligibility requirements and technical proposal should be in one folder and financial proposal in a separate folder, with **shoelace** on top or **ring binded** instead of fastener, **table of contents and index tabs in words, not numbers**.
- Folder of Eligibility requirements and technical proposal should be placed in one envelope. And folder of financial proposal should be in another envelope. Both envelopes shall then be placed in one mother envelope marked as **"Original Bid"**.
- Documents should be arranged chronologically according to the checklist issued.
- Color code for folders and envelopes: **ORANGE** (preferably)

#### PUBLIC BIDDING FOR INFRASTRUCTURE PROJECT NO. 03-2024: Repair and Rehabilitation of Pavilion 5 Pantry and Pantry Office Phase 1 CY 2024

*"There is no Health without Mental Health"*

- E. All other provisions on the bidding documents which are not affected shall remain in effect.
- F. The deadline for **Submission and Opening of Bids** is scheduled on August 19, 2024, 9:00 AM, Monday at the BAC Conference Room, National Center for Mental Health Compound, Mandaluyong City.

For the information and guidance of all concerned.



**JERRY C. RODRIGUEZ, MGM-ESP**

Chairperson, Bids & Awards Committee for Infrastructure CY2024

9

# SUPPLEMENTAL BID BULLETIN 2 "ANNEX A"

## "INSERT LETTER HEAD OF COMPANY"

### DETAILED ESTIMATE

**PROJECT TITLE: REPAIR AND REHABILITATION OF PAVILION 5 PANTRY AND PANTRY OFFICES - PHASE 1**

**LOCATION: NCMH Compound, 9 de Pebrero, Mauway, Mandaluyong City**

ITEM NO.	DESCRIPTION	A QUANTITY	B UNIT	C UNIT COST	D MATERIAL COST (A x C)	E LABOR COST D x %	F DIRECT COST D + E	G MARK-UP IN PERCENT		I TOTAL MARK-UP % (G + H)	J VALUE (F x I)	K VAT (F + J) 5%	L TOTAL INDIRECT COST (J + K)	M TOTAL COST F + L
								OCM (%)	PROFIT (%)					
1	<b>GENERAL REQUIREMENTS</b>													
	a. Mobilization	1.00	lot											
	b. Temporary facility	1.00	lot											
	c. 8' x 8' COA Billboard	1.00	pc.											
	d. 4' x 8' Project Tarpaulin	1.00	pc.											
	e. 1/2" Plywood	4.00	pc.											
	f. Lumber, Assorted	5.00	bd.ft											
	g. Common Wire Nails, Assorted	2.00	kg.											
	h. Safety Signages	1.00	lot											
2	<b>DEMOLITION WORKS</b>													
	a. Demolition of existing walls and other partitions including existing wall finishes	265.00	sq.m											
	b. Demolition of Existing Ceiling Including Electrical Wirings and other Electronic Devices	310.00	sq.m											
	c. Demolition of Existing floor slab (above footings and footing tie beams only) and concrete hand washing sinks	63.00	sq.m											
	d. Chipping of existing floor finishes	51.00	sq.m											
	e. Demolition of Existing roofing system	325.00	sq.m											
3	<b>EARTH WORKS</b>													
	a. Excavation (adobe soil)	50.00	cu.m											
	b. Gravel 3/4	4.50	cu.m											
	c. Soil Poisoning	85.00	sq.m											
	d. Backfilling	13.00	cu.m											
													SUB-TOTAL	-
													SUB-TOTAL	-
													SUB-TOTAL	-